

ADDENDUM SUMMARY

PROJECT TITLE
PROJECT NUMBER

Meeting Date and Time: 4/17/2017 12:00 AM

To: KC Tang and Angie Morgan
Design and Construction
JPS
-
Forth Worth, Texas 76104

Addendum #: 003

Prepared By: JS

This addendum contains changes to the requirements of the contract drawings and/or project manual. Such changes shall be incorporated into the contract documents and shall apply to the work with the same meaning and force as if they had been included in the original documents. Wherever this addendum modifies a portion of the paragraph of project manual or any portion of the drawing, the remainder of the paragraph of drawing affected shall remain in force.

The conditions of the basic project manual shall govern all work described in this addendum. Wherever the conditions of work and the quality of quantity of materials or workmanship are not fully described in this Addendum, the conditions of work, etc. included in the basic project manual for similar items of work shall apply to the work described in this addendum.

The "Conditions of the Contract" apply to all work described in this Addendum.

The following changes shall be and are hereby made:

CLARIFICATIONS:

Required JPS Vendors:

JPS Vendor - Fire Suppression Contact Information:

- Western States Fire Protection
2345 West Warrior Trail
Dallas, TX 75052
Contact: Nick Bourzikas: 1-214 634-7562

- Automatic Sprinkler of Texas, Inc.
1147 S Cedar Ridge Dr.
Duncanville, Texas, 75137
Contact: James Mason: 817-640-9866

- GFS Texas Fire Protection Contractors
1375 River Bend
Dallas, TX 75247
Contact: Jerry Minter 214-683-2523

JPS Vendor - Security Contact Information:

- EMC
Jimmy Marshal
972-552-1510

Please review this information and advise writer of any corrections, misunderstandings or additions within 3 business days.

File location: X:\IT Templates\Corgan\Final Addendum.docx